

CONTRACT DOCUMENTS
AND
SPECIFICATIONS

FOR

**RUNWAY 13-31 SAFETY AREA AND RPZ IMPROVEMENTS
PHASE IIIA – RUNWAY SAFETY AREA
BATON ROUGE METROPOLITAN AIRPORT**

ADDENDUM NO. 1

DATE ISSUED: July 24, 2020

ORIGINAL MANDATORY PRE-BID MEETING DATE: July 28, 2020

ORIGINAL BID DATE: August 6, 2020

CURRENT MANDATORY PRE-BID MEETING DATE: Canceled

CURRENT BID DATE: Canceled

SCOPE:

The Baton Rouge Metropolitan Airport was recently informed by the FAA that its inspectors and resident engineers will not be available to travel and/or be present during the performance of the contract. In fact, FAA could not give us a timeline as to when the necessary individuals would be able to be present due to restrictions in place due to the COVID-19 pandemic. Most of the work to be performed under this project requires FAA oversight and inspection. Without it, the work cannot be performed or completed. As such, the contract cannot be fulfilled at this time.