Parishwide Pavement Re-marking
City-Parish Project No. 22-TS-CI-0008

ADDENDUM 1 & 2 OPEN DATE: TUESDAY, May 3, 2022 @2:00PM
ENGINEERS ESTIMATE $399,000.00

CONTRACTOR	LICENSE NO	BOND/ CHECK	ACK ADD	AMOUNT
Pavement Markings, LLC (Part 1A)	6799		XX	$445,700.00
Highway Graphics, LLC (Part 1A)	24518		XX	$786,500.00

ORIGINAL