Terrace Street Drainage Pumping
Station Renovations
City-Parish Project No.: 16-DR-CI-0003A

ADDENDUM_1,2,3
ENGINEERS ESTIMATE $4,165,000.00

OPEN DATE: TUESDAY, May 17, 2022 @2:00PM

CONTRACTOR LICENSE BOND/ ACK AMOUNT ALTERNATE
NO CHECK ADD
NCMC (Part 1A) 8999 1,2,3 $5,262,000.00 175,000.00
Whorton- Smith Inc. ( Part 1A) 52227 1,2,3 $5,196,000.00 100,000.00
OHIGINAL




