Replacement of the Bob Pettit Boulevard Bridge
(over Bayou Fountain)
(Bridge Recall No. 610136)
City-Parish Project No.: 13-BR-LA-0006

ORIGINAL

ADDENDUM 4 OPEN DATE: THURSDAY, March 11, 2021 @ 2:00PM

ENGINEERS ESTIMATE $1,200,000.00

CONTRACTOR	LICENSE NO	BOND/ CHECK	ACK ADD	AMOUNT
TL HAWK LLC 1-A	63897		XXXX4	1,217,469.90
COSTAL CONTRACTORS, INC. 1-A	9		XXXX4	1,333,664.00
GUINN CONSTRUCTION CO. LLC 1-A	44		XXXX4	1,048,827.75
JB JAMES CONSTRUCTION LLC 1-A	39462		XXXX4	1,276,276.06
MERRICK LLC 1-A	55505		XXXX4	1,398,207.92
BROWN INDUSTRIAL CONSTRUCTION	55950		XXXX4	1,068,203.60