South Choctaw Drive
(Flannery Road to Central Thruway)
City-Parish Project No. 19-CP-HC-0038

ADDENDUM 1 OPEN DATE: TUESDAY, November 23, 2021 @2:00PM

ENGINEERS ESTIMATE $6,108,470.55

CONTRACTOR	LICENSE NO	BOND/ CHECK	ACK ADD	AMOUNT
Industrial Enterprises, Inc.	5693			
COMMAND CONSTRUCTION-PT 1A	40038			
BARBER BROTHERS CONTRACTING CO.,LLC-PT 1A	00046		1	7,261,650.20
JB JAMES CONSTRUCTION, LLC – PT 1A	39462		1	10,140,883.00
BOONE SERVICES, LLC-PT 1A	29595		1	6,592,311.50
HARD ROCK CONSTRUCTION, LLC-PT 1A	24901		1	7,199,175.00
MERRICK, LLC-PT 1A	55505		1	6,156,843.50
R. J. DAIGLE & SONS CONTRACTORS, INC-PT 1A	12031		1	5,941,233.43
COMMAND CONSTRUCTION, LLC	40038		1	7,474,747.00

ORIGINAL